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Big Sur Coastal Trail Proposal

Condor Environmental
Planning Services, Inc.

Cost Proposal

Item Tasks Sub-Tasks Personnel Hours Rate Total
Principal Planner 10.00 $110.00] $1,100.00}
iect initiati ings- i Big Sur Specialist 10.00] $100.00] $1,000.00§
) Establish Goals and Objectives for Prepgre for anq convege two Prr?lid |n|tl;?t|on ??EI'IFQS o(r;e W|th4 . g p!
the Master Plan steering committee and one with the public and facilitate discussion of  (pjaner 8.00 $80.00 $640.00)
draft goals and objectives
Facilitator - Planner 10.00| $100.00] $1,000.00§
Co-Facilitator 8.00| $80.00} $640.00]
Principal Planner 25.00] $110.00] $2,750.00§
Conduct background research and interviews Facilitator - Planner 30.00] $100.00] $3,000.00]
Planner 30.00 $80.00} $2,400.00§
X - Planner 30.00 $80.00} $2,400.00§
Data Collection (limited)* —
GIS Specialist 40.00 $100.00] $4,000.00]
2 Prepare Existing Conditions Report | mnile information in geodatabase GIS Specialist 90.00]  $100.00) $9,000.00
Principal Planner 50.00] $110.00] $5,500.00§
Big Sur Specialist 8.00) $100.00] $800.00]
Prepare existing conditions report including maps and graphics Planner 30.00 $110.00] $3,300.00f
GIS Specialist 60.00] $100.00] $6,000.00§
Facilitator - Planner 20.00 $100.00] $2,000.00§
Review BSCT goals and objectives, applicable policies, agency Prm.cllpal Planner 10.00 $110.00 $1,100.00
standards, and community concerns Facilitator - Planner 10.00] $100.00] $1,000.00§
Planner 15.00| $80.00} $1,200.00§
) o Principal Planner 30.00 $110.00] $3,300.00f
3 Develop Design Criteria Prepare draft set of design criteria Planner 15.00) $80.00) $1,200.00
Facilitator - Planner 10.00] $100.00] $1,000.00§
Principal Planner 8.00] $110.00] $880.00]
Prepare final set of design criteria Planner 15.00] $80.00} $1,200.00§
Facilitator - Planner 7.00] $100.00] $700.00]
- . Principal Planner 40.00 $110.00] $4,400.00]
) 5 - ) Prepare draft set of Opportunities and Constraints Planner 20.00 $80.00) $1.600.00
repare Opportunities an Principal Pl 25.00]  $110.00) $2,750.00
4 . ! ) " . pal Planner d ! ,750.
Constraints Analysis Prepare final set of Opportunities and Constraints Planner 15.00 $80.00) $1.200.00
Maps and Graphics GIS Specialist 70.00 $100.00] $7,000.00}
Principal Planner 28.00] $110.00 $3,080.00§
Define short-term and long-term trail alignments, create or compile Big Sur Specialist 4.00]  $100.00 $400.00
5 Define Proposed Trail Alignment(s) [maps that illustrate areas of interest, public access, recommendations,
support facilities, etc. Planner 30.00] $80.00} $2,400.00§
GIS Specialist 90.00] $100.00] $9,000.00§
8 Prepare a Preliminary BSCT Master |Consolidate the products of tasks 1-5 to develop a preliminary BSCT | Principal Planner 60.00)  $110.00 $6,600.00
Plan master plan to be made available electronically Elanner 25.00! $80.00 $2.000.00
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Big Sur Coastal Trail Proposal

Condor Environmental
Planning Services, Inc.

Cost Proposal

Item Tasks Sub-Tasks Personnel Hours Rate Total
Principal Planner 27.00] $110.00] $2,970.00§
Identify priority projects to be accomplished within next ten years for | Planner 25.00 $80.00) $2,000.00
each segment, feasibility of implementation, evaluate timeframe, Senior Ecologist 12.00 $100.00] $1,200.00}
7 Prepare Action Plan produce Iocanpn maps, describe expected level of use, and provide Facilitator - Planner 8.00] $100.00 $800.00]
rough cost estimates, etc.
Planner 25.00 $80.00] $2,000.00}
GIS Specialist 75.00 $100.00] $7,500.00}
Proposg possible solutions to trail segments with engineering Engineer 20.00 $110.00) $2,200.00)
constraints
Principal Planner 50.00) $110.00] $5,500.00}
Big Sur Specialist 6.00] $100.00] $600.00]
8 Prepare Master Plan Prepare Draft Master Plan Planner 25.00 $80.00 $2,000.00
Facilitator - Planner 20.00 $100.00] $2,000.00f
Prepare materials for Steering Committee and Public Meetings Facilitator - Planner 25.00] $100.00] $2,500.00}
Develop interested parties list(s) Facilitator - Planner 25.00 $100.00] $2,500.00}
Publicize public meetings Facilitator - Planner 25.00 $100.00] $2,500.00}
9 Facilitate Steering Committee and Principal Planner 32.00] _ $110.00 $3,520.00)
Public Involvement Facilitate steering committee and public meetings** Big Sur Specialist 20.00 $100.00 $2,000.0
Facilitator - Planner 32.00] $100.00] $3,200.00§
Co-Facilitator 16.00 $80.00] $1,280.00f
. ) ) Principal Planner 5.00] $110.00] $550.00]
Compile written comments and Committee comments Facilitator - Planner 15.00 $100.00 $1.500.00
Communication with Conservancy Principal Planner 40.00) $110.00] $4,400.00}
i Project Management Principal Planner 25.00  $110.00 $2,750.00)
Monthly progress reports Ll - - e
Uit i Facilitator - Planner 6.00] _ $100.00) $600.00
Subtotal $153,610.00
e a b-Ta Perso e 0 Rate ota
Condor Travel Travel to and From Steering Committee and Public Meetings Principal Planner 48.00 $75.00} $3,600.00§
NA (approximately 8 trips (4 trips for planner) x 6 hours roundtrip) *** Planner 24.00] $40.00} $960.00]
Condor Travel Site visits necessary to complete tasks 2-8 (3 trips (2 trips for planner) |Principal Planner 18.00 $75.00] $1,350.00f
x 6 hours travel time) budgeted) Planner 12.00 $40.00] $480.00]
. L Travel to and From Steering Committee and Public Meetings . -
NA Big Sur Specialist Travel (approximately 7 trips x 2 hours round trip)*** Big Sur Specialist 14.00 $75.00] $1,050.00}
Big Sur Specialist Travel Site visits necessary to complete tasks 2-8 (3 trips budgeted) Big Sur Specialist 6.00| $75.00 $450.00]
. Travel to and From Steering Committee and Public Meetings Facilitator - Planner 32.00] $70.00] $2,240.00}
NA Facilitators Travel ) . ) " )
(approximately 8 trips (6 trips for co-facilitator) x 4 hours round trip)***  [co-Facilitator 24.00 $70.00| $1,680.00)
Subtotal $11,810.00
TOTAL NOT TO EXCEED $165,420.04

*k

If more time is needed for data collection, Condor will bill per hour based on approval from the Conservancy. If

less time is needed, the funds will be reallocated to another task.

Condor will attempt to hold some steering committee meetings and pubic meetings on the same day to reduce
the number of trips and travel time to and from Big Sur (Condor estimates 8 trips will be necessary to facilitate

10 meetings total).

Travel time from Santa Barbara to Big Sur is approximately 3 hours. From Monterey, 1 hour. From San Luis
Obispo, 2 hours (Condor offers a reduced rate for travel time)
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Big Sur Coastal Trail Proposal

Cost Proposal

Key Personnel
Principal Planner

Big Sur Specialist

Facilitator
Co-Facilitator
Planner
GIS Specialist
Engineer
Group Meeting Type Detail # of Trips
Steering i L . review and revise draft goals and objectives
— | Committee e e — identify available data for existing conditions report !
g review and revise draft goals and objectives
= Public Project initiation meeting provide overview of planning process and structure 1
scoping of public concerns
Citriziltr:ge Design Criteria 1
Steering |Opportunities and Constraints 1
Committee [Analysis
o Steering
£ |_Committee |Draft Alignments 1
i) Public
Steering . . .
Committee Final alignments and draft action plan 1
Public Draft Master Plan
Additional Meeting 1 1
Additional Meeting 2 1
| Total 8

Group # of Meetings

Condor Environmental
Planning Services, Inc.

® |Steering Committee 5]
© [Public 3
Additional Meetings 2|
Total 10

Schedule

Start work Jul-07]
Complete Preliminary Master Plan Jun-08}
Complete Final Master Plan Sep-08|

Total Hours
531.00
68.00
275.00
48.00
344.00
425.00
20.00
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I. Point of Contact

Elihu Gevirtz, AICP

Condor Environmental Planning Services, Inc.
3944 State Street, Suite #310

Santa Barbara, CA 93105

Phone: 805-898-2000

FAX: 805-898-2211
elihu@condorenvironmental.com

II. Introduction

Condor Environmental Planning Services, Inc. (Condor) is an ideal candidate to develop
a Master Plan for the Coastal Trail through the Big Sur region. Condor successfully
completed a very similar project, called: the Gaviota Coastal Trail Planning Study in
Santa Barbara County. The objective of that study was to determine the locations of
several feasible options for the 14.5-mile segment of the California Coastal Trail on the
Gaviota coast. Like the Big Sur coast, the Gaviota Coast is highly constrained by
topography, Environmentally Sensitive Habitat, significant segments of private land
ownership, and a narrow coastal shelf on which to locate the trail. Condor prepared the
planning study, including performing an environmental constraints analysis, policy
consistency analysis, planning and siting the trail including detailed descriptions of
multiple trail segments, GIS and detailed mapping, engineering solutions for problem
areas, and cost estimates.

More recently, Condor completed an Alternative Access Study for California State Parks
that is also similar in scope to the planned Big Sur Coastal Trail Master Plan. The study
for State Parks included a determination of the feasibility, environmental impacts,
engineering, and cost of six alternative corridors for a new road to the beach through
sensitive habitat and archaeological areas. Condor was successful at producing a very
high quality planning document in the face of public controversy regarding the routes.
Elihu Gevirtz was the Principal Planner and Project Manager for both projects, and
spent ten years in county government working as a planner on controversial issues
including biological resource protection, agricultural land conservation, trail planning
studies, land acquisition, and transportation funding. His work included working
closely with the public with widely divergent perspectives regarding resources, private
property, and the role of government.

Our team includes Sara Kocher and Daniel Levi who specialize in working with diverse
groups of people and facilitating the planning process where a lot of controversy exists.
Their experience includes a recent community planning effort to identify a route for the
California Coastal Trail through San Luis Obispo County. Their talents will help us to be
inclusive of the community, non-profits, and agency participants. Our team also
includes Nicole “Nikki” Nedeff who has had a long and distinguished career including
two years working for the Big Sur Land Trust on land conservation efforts. Her presence
on our team will help gain the trust and confidence of the citizens on the Big Sur coast,

Condor Environmental Page 1
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as she is already a known and trusted professional in the community. Our engineer,
Mario Alarcon brings many years of experience as a licensed Civil Engineer to help
solve some of the most challenging segments of the coastal trail on the Big Sur coast.

Condor is pleased to offer professional services to the State Coastal Conservancy
prepare a Master Plan for the Coastal Trail on the Big Sur coast.

* Assess the existing conditions

* Analyze opportunities and constraints

* Develop design criteria

* Develop draft trail alignment

* Develop an implementation plan

*  Work with the Coastal Conservancy, a steering committee, and the public to
finalize a Big Sur Coastal Trail Master Plan

III. Project Approach

Throughout the project, Condor will seek to accomplish the Coastal Conservancy’s
objectives and goal of planning for the establishment of the coastal trail on the Big Sur
coast. We will work directly with the Conservancy’s Project Manager, communicating
often, seeking to resolve problems and issues quickly and with respect to all those
involved. Our approach is to be thorough in our background research, thorough in our
listening to the community, forthright in our communication with our client and others,
and we will be flexible, punctual, and dependable. We will be able to work with the
Conservancy to shift priorities and budgeted work tasks to be responsive to changes in
the project as they come up.

We will represent the Conservancy in a highly professional manner, mindful and
respectful of the concerns of private property owners, trail advocates, business owners,
environmentalists, representatives from other agencies, and other stakeholders. We will
be scientific yet compassionate, and we won’t shy away from controversy. We will
deliver a plan that recommends a route (and route segments) that is based on what we
believe to be the best and most feasible route, period.

IV. Scope of Work

Condor will accomplish the following tasks as outlined in the RFP:

Task 1: Establish Goals and Objectives for the Master Plan

Condor will initiate two meetings, one with the steering committee and one with the
public through which Condor will facilitate discussion of the goals and objectives. We
suggest these be discussed in one or more community meetings to foster communication
and participation. These goals and objectives will be approved by the Steering
Committee and finalized by the Coastal Conservancy.

Condor Environmental Page 2
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Task 2: Prepare Existing Conditions Report

Condor will conduct detailed background research to enable all relevant information to
be incorporated into the existing conditions report. Condor understands that much of
this information has already been compiled for the Coast Highway Management Plan or
will be made available through public agencies; therefore, Condor assumes that only
very limited data collection is required in the field. No biological, geologic, or
archaeological surveys will be performed. In our experience with other planning studies
of this nature, we have found that data collection from multiple sources can envelope a
very large amount of time. Condor assumes that the number of hours allocated to this
task will be sufficient. If it turns out that this is not the case, Condor will convene a
conference with the Conservancy to discuss whether to allocate additional hours to data
collection and research (shifting hours from another task), or whether to stop at the
originally agreed number of hours.

Condor assumes that the Conservancy will provide direction at the project kick-off
meeting as to the specific types of GIS projection, metadata, and organizational structure
for that data to be incorporated into the geodatabase that the Conservancy desires. These
standards must be established at the very beginning of the project to avoid additional
costs later in the project.

Task 3: Develop Design Criteria

A draft set of design criteria will be developed which incorporates the Big Sur Coastal
Trail (BSCT) goals and objectives, “Principals for Designing the Coastal Trail”,
protection policies of the Coastal Act, policies from the Big Sur Land Use Plan and the
adopted Local Coastal Program for Monterey County, San Luis Obispo Coastal Policies
Plan, agency standards (DPR, USFS, Caltrans, etc.), and community concerns.

Task 4: Prepare Opportunities and Constraints Analysis

Condor will prepare a written summary of opportunities and constraints. Factors that
have a geographic element will be added to the geodatabase. The design criteria will be
incorporated into the opportunities summary and address existing features or
infrastructure that could be incorporated into the BSCT on a short and long-term basis to
enhance the trail user’s experience. The analysis will identify specific constraints such as,
water and canyon crossings, sensitive habitat, hazardous areas, cultural sites (to be kept
confidential), and engineering challenges. It will also include opportunities such as
existing trails, bridges, public lands, etc.

Task 5: Define Proposed Trail Alignment(s)

Condor will work closely with the Conservancy and the Steering Committee to define
short-term and long-term trail alignments. This may include vertical segments to the
beach, acknowledging that relatively short day-hikes are part of the coastal trail
experience. Condor will propose safe and aesthetically pleasing (to the extent possible)
trail alignments that maximize multi public use. The goal will be to achieve an
alignment or set of alignments that allow the trail experiences to be away from the
highway as much as possible. It is expected that some proposed trails will include
parallel strands where feasible to serve different kinds of users (e.g. hikers and
equestrians separate from bicyclists). A series of maps will be created to illustrate areas
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of interest, public access, and temporary and potential future alignments for each
segment. The maps will be accompanied by text summaries describing the opportunities
and constraints of each segment.

Given the complexity of the trail(s), the level of detail anticipated for the description and
analysis of each segment and the limited budget, we advise that the segments be divided
by natural features rather than by each mile. Recommended segments would be divided
by features such as two significant canyons or two State or National Parks. These written
descriptions of the proposed alignments will incorporate recommendations for
addressing expected constraints, and analysis of support facilities that would be needed
including parking, restrooms, bike racks, etc. We would like the opportunity to discuss
the value of preparing the policy consistency analysis for each segment. We are quite
proficient and experienced with performing this task, and would be happy to complete
it; but we respectfully suggest that the available funding would be better allocated to the
planning of the alignments themselves in consideration of physical and resource
constraints.

Task 6: Prepare a Preliminary BSCT Master Plan
Tasks 1-5 will be consolidated to develop a preliminary BSCT master plan and will be
made available electronically to the Steering Committee for approval.

Task 7: Prepare Action Plan

Projects will be identified that can be accomplished within the next ten years for each
segment. The potential level of feasibility of implementation within the timeframe of 2 to
5 years or 5 to 10 years will be evaluated. A list of high priority projects will be
developed. For each project, Condor will produce a location map and describe the
implementation feasibility, the expected level of use, project highlights, property
ownership, current land use, key opportunities and constraints, recommended lead
agency for implementation, and rough cost estimate for each project.

Condor will address significant constraints on segments that connect key areas of
interest and provide recommendations and step-by-step procedures necessary to
overcome those constraints. The level of management that is expected to be required will
be summarized and a management entity proposed based on the entity’s ability to
undertake the increased management responsibilities. Funding, grant opportunities, and
potential legislative action will be identified to facilitate implementation of the action
items.

Task 8: Prepare Master Plan

Task Items 1-7 will be incorporated into a final draft BSCT Master Plan. This draft will
be circulated to the Steering Committee and a public hearing will be held to present the
plan. We suggest that this be conducted as a community meeting rather than a hearing
to facilitate dialogue and a feeling of mutual respect and inclusion within the
community.

Condor Environmental Page 4
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Task 9: Facilitate Steering Committee and Public Involvement

Condor will be instrumental in facilitating the involvement of the steering committee
and the public during every step of the planning process. Condor will publicize and
organize public meetings using email, printed material, and websites, prepare meeting
materials, and compile meeting minutes. Condor will compile and organize public
comments on draft products; however, Condor understands that the Conservancy will
be responsible for compiling the Steering Committee comments on draft products and
will provide Condor with a consolidated set of comments.

Condor recognizes that the following meetings are expected to take place; however, we
understand that additional meetings may be proposed if deemed necessary. (Shifts in
the budget may be necessary to accommodate additional meetings.)

*  Project initiation meeting (Steering Committee)
i. Review and revise draft goals and objectives
ii. Identify available data for existing conditions report
* Project initiation meeting (public)
i. Review draft goals and objectives
ii. Provide overview of planning process and structure
iii. Scoping of community concerns
* Design criteria (Steering Committee)
* Opportunities and constraints analysis (Steering Committee)
* Draft alignments (Steering Committee and public meetings - can be same day)
* Final alignments and draft Action Plan (Steering Committee)
* Draft Master Plan (Public)
*  Two additional meetings as necessary

We have put additional thought into the public participation part of the project, as
outlined below.

1. Goals and Objectives of the Master Plan: Public Involvement Efforts

Project initiation meeting with the Steering Committee. This meeting will include an
introduction of agency representatives and the consulting team followed by presentation
and discussion of the “Big Sur Coastal Trail Master Plan Draft Goals and Objectives.”
Steering Committee members will be encouraged to share their views of the project and
to identify available data for the existing conditions report.

Develop a noticing system and notice Public project initiation meeting. A mailing list
(address and email) of Big Sur residents and business owners will be developed and a
meeting notice will be distributed.

Project initiation meeting with the Public. This public meeting will be conducted as a
community workshop. The meeting will include an overview of the project planning
process and structure, followed by small group discussions. The small group
participants will review the “Draft Goals and Objectives” and suggest possible revisions
in the form of community centered goals and objectives, as a means of identifying

Condor Environmental Page 5
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community concerns. Group representatives will present the suggested revisions to the
rest of the meeting participants.

Develop an interested parties list. Information about the participants at the project
initiation meetings will be compiled to develop an interested parties list.

Circulate revised goals and objectives. Revised goals and objectives, reflecting
community concerns will be circulated to the steering committee. After obtaining
steering committee approval the revised goals and objectives will be circulated to the
public.

2. Prepare Existing Conditions Report: Public Involvement Efforts

Prepare interview/meeting materials and notice meeting. Condor Environmental will
prepare a preliminary map for use in the interviews and meetings.

Existing conditions interviews with Interested Parties. Up to 10 individual interviews
with interested parties will be conducted to review a preliminary map displaying
existing resources such as trails and points of interest and to identify additional features
to include on the map.

Existing conditions review meeting with the Public. This public meeting will be
conducted as a community workshop. The meeting will include a presentation of the
revised draft goals and objectives followed by small group discussions. The small group
participants will review a preliminary map displaying existing resources such as trails
and points of interest and will identify additional features to include on the map.

Compile/integrate comments from the existing conditions meetings. Information
gathered will be compiled and wused to wupdate the preliminary map.

3. Develop Design Criteria: Public Involvement Efforts

Prepare interview/meeting materials & notice Public meeting. Condor will prepare a
revised preliminary map for use in the interviews and meetings.

Place anchored interviews with Interested Parties. Up to 10 individual interviews with
interested parties will be conducted to review a revised preliminary map displaying
existing resources, including trails and other points of interest. The participants will
have the opportunity to identify preferred routes using markers and the interviewer will
note additional comments on the maps, as a means of identifying issues which should be
reflected by the design criteria.

Place anchored review meeting with the Public. This public meeting will be conducted
as a community workshop.

Condor Environmental Page 6
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Compile/integrate data from the place anchored interviews and public meeting.
Information gathered will be compiled and used to update the map and to develop
design criteria.

Design Criteria review with the Steering Committee. This meeting will include a
presentation and discussion of draft design criteria. Steering Committee members will
be encouraged to share their views of the proposed design criteria and to identify
alternatives or modifications as needed.

4. Prepare Opportunities and Constraints Analysis: Public Involvement Efforts
Prepare meeting materials & notice Public meeting.

Present the adopted design criteria at a public meeting. This public meeting will be
conducted as a community workshop.

Compile data from the public meeting. Information gathered will be compiled and
used to identify perceived opportunities and constraints.

Opportunities and Constraints review with the Steering Committee. This meeting will
include a presentation and discussion of identified opportunities and constraints.
Steering Committee members will be encouraged to share their views of the analysis
and to identify additions as needed.

5. Define proposed trail alignment(s): Public Involvement Efforts

Prepare meeting materials and notice Public meeting. Condor will prepare the
proposed trail alignment maps.

Review proposed trail alignment(s) with Interested Parties. Up to 10 individual
interviews with interested parties will be conducted to review proposed trail
alignment(s). The participants will have the opportunity to identify alternate preferred
routes using markers and the interviewer will note additional comments on the maps.

Review proposed trail alignment(s) with the Public. Small group participants will
have the opportunity to identify alternate preferred routes using markers and the
interviewer will note additional comments on the maps.

Compile data from interviews and public meeting. Information gathered will be
compiled and used to identify a revised proposed trail alignment.

Proposed trail alignment(s) review with the Steering Committee. Steering Committee
members will be encouraged to share their views of the proposed alignment and to
identify alterations as needed.

Condor Environmental Page 7
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6. Planning and Remaining Tasks.

The remaining planning tasks will involve participation and input from the public using
community meetings and workshops as described above.

Task 10: Project Management

Condor will work closely with the Conservancy by phone, email, and person-to-person
meetings to carry out the scope of work. Condor also acknowledges that the scope is
likely to evolve during the planning process and modifications can be accommodated to
fit within the budget amount agreed upon. A system of regular communication and
consultation will be established between Condor’s project manager and the
Conservancy’s project manager. Monthly progress reports will be submitted via email.

V. Project Staffing

A. Condor Project Team Members

Elihu Gevirtz AICP, Principal Planner.

Mr. Gevirtz is an ecologist and land use planner and has more than 18 years in the land
use planning profession. He has conducted major planning studies over hundreds of
thousands of acres regarding habitat conservation, agricultural land preservation, land
development and transportation. He has conducted numerous trail planning studies in
on public lands often crossing multiple ownerships and government jurisdictions. These
include Point Sal, Burton Mesa, Oceano/Pismo Dunes, Bishop Ranch, Orcutt
Community Plan, Goleta Transportation Improvement Plan, Rancho Dos Vistas, El
Capitan Ranch, and others.

A partial list of projects he has directed includes: Gaviota Coastal Trail Planning Study,
Ventura Hillsides Stewardship Plan, Oceano Dunes Access Study, Vegetation of the
Tributaries to the Upper Santa Clara River, La Purisima Mission State Park Ecosystem
Characterization, Burton Mesa Land Management Plan, and the Ojai Meadows Wetland
Restoration and Flood Control Plan, among many others.

Mr. Gevirtz has been a professional land use planner since 1989 and is certified by the
American Institute of Certified Planners (AICP). He has participated in long-range
planning efforts, including ten years at a local planning agency, working with diverse
constituencies, coordination with multiple public agencies, one-on-one discussions with
various persons and personalities, leading controversial public meetings and hearings,
working to address the concerns of local citizens, giving presentations to citizen
advisory committees and other decision-making bodies, negotiations, budgets, grant
writing, environmental review (CEQA and NEPA), noticing, and other elements of the
public process.
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Nadine Martins, GIS Specialist.

Ms. Martins has 4 years experience with ESRI GIS software. She has worked on various
projects setting up and maintaining geodatabases, analyzing, classifying and processing
tabular, spatial and image data and creating different types of maps such as regional,
topographic, thematic and choropleth to represent qualitative and quantitative data as
accurately as possible and to communicate its intended purpose.

Her work at Condor includes the creation of maps and the development of project-
specific GIS databases that aid in the decision-making process of land management
planning, real estate development, and scientific investigations such as biological
resource assessment, habitat restoration and conservation planning. She recently
developed a GIS database and maps for the Access Study at Oceano Dunes State Park, in
which Condor evaluated alternative road alignments, similar in scope to the Big Sur
Coastal Trail project. She has also created GIS for other large and complicated projects
such as vegetation and weed maps for the Ventura County Resource Conservation
District, as well as numerous other GIS development projects in Santa Barbara, San Luis
Obispo, Los Angeles and Ventura Counties.

Her prior relevant experience includes working as a website developer where she
worked with a team of programmers and database developers creating static and
interactive websites and online databases. If desired by the Conservancy, she will
establish a link on Condor’s website specifically to make information available
regarding the Big Sur Coastal Trail planning process for agency and community
participants.

Jennifer Jackson, Planner.

Jennifer Jackson has five years of experience as a field botanist conducting vegetation
mapping, botanical inventories, sensitive plant surveys, and noxious weed surveys in
various locations in California such as, Santa Barbara, Ventura, Los Angeles, Kern, San
Luis Obispo, Inyo, and Mono Counties. Ms. Jackson also serves as a Planner and has co-
authored stewardship policies and actions, opportunities and constraints, and site
management plans for the Ventura Hillsides Stewardship Plan, organized public
comments and assisted with the public hearing for the Burton Mesa Land Management
Plan, and has participated in other planning efforts.

B. Sub-Consultants

Nicole Nedeff, Big Sur Specialist

Nicole (“Nikki”) Nedeff has sixteen years of experience working with public agencies
and private organizations. She is an ecologist with a specialty in Central California,
including Monterey County, the Big Sur Coast, Garrapata Creek, and the Carmel River.
She has extensive knowledge of local, state and federal regulations. Ms. Nedeff’s
specialities include botanical rare plant surveys, land conservation planning, resource
management, ecological assessments, and property inventories.

Condor Environmental Page 9
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Ms. Nedeff was the Conservation Director for The Big Sur Land Trust for two years
identifying critical resource protection goals and directed multiple complex projects
related to the conservation of key open space parcels in western Monterey County. She
was responsible for conservation planning, aspects of land acquisition, and the design
and implementation of the stewardship program for fee and easement holdings. This
position involved primary contact and relationship building with property owners,
public agency partners, community leaders and government agency representatives.

Ms. Nedeff was the riparian projects coordinator for seven years at the Monterey
Peninsula Water Management District. She was responsible for policy development,
environmental review, technical analysis, staff supervision and implementation
activities for all riparian resource management programs on the Carmel River. She was
also responsible for the ecological analysis, public outreach and environmental
education for the open space and passive recreation-orientated Monterey Peninsula
Regional Park District, where she worked as the district naturalist for five years. She is a
full-time resident of Monterey County and has a thorough understanding of regional
geography, including geology, hydrology and cultural history.

Mario Alarcon, Engineer

Mr. Alarcon has over 20 years of experience working on a wide range of projects in the
civil engineering field including residential, commercial, educational, medical, and
recreational facilities. His design background includes roadway and recreational
pathway alignments, grading, hydrology and storm drains, sanitary sewers and water
systems. He also has experience establishing alignments both horizontally and vertically
for bridges and making recommendations for typical bridge cross sections with regards
to span requirements. He was involved in the East/West Ranch in Cambria, California
during the early planning stages and facilitated the establishment of the alignment of the
public pathway to meet various constraints including, minimizing cut and fills, wetland
avoidance, access for routine maintenance, and coordination with existing utilities.

Sarah Kocher, PhD. Facilitator and Planner

Sara Kocher is an environmental psychologist and planner, specializing in public
involvement, land use and recreation planning, and geographic analysis. Dr. Kocher has
prepared planning documents for community development, recreation, finance, and
human services departments in cities and counties throughout California. Sara combines
her social science background and communication skills with technical expertise in
statistical analysis and research based design to enrich the information gathering and
planning process. Previous public involvement efforts include map anchored interviews
to identify a route for the California Coastal Trail through San Luis Obispo County;
periodic public attitude surveys for the City of West Hollywood, and interviews with
residents, business owners, and visitors for the socioeconomic impact analysis portion of
the Avila Beach Oil Spill Remediation EIR.

Condor Environmental Page 10
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Daniel Levi, PhD. Community Process Specialist

Daniel Levi is a professor of Psychology at Cal Poly, San Luis Obispo. He is an applied
psychologist who has worked with private companies, local governments, non-profit
institutes, and government agencies. His consulting work addresses the relationships
between organizational change, technology and team building, public attitudes toward
planning and resource management issues, and the analysis of community responses to
environmental issues.
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VI. Relevant Experience

_—* Ventura Hillsides Stewardship Plan
Client: Ventura Hillsides Conservancy
Address: P.O. Box 1284, Ventura, CA 93002

Contact: Gary Bednorz (626) 862-4022
Date: 2007

Condor recently wrote and published a Stewardship
Plan for the Ventura Hillsides Conservancy that will
guide conservation and recreation efforts in the Ventura
Hillsides in future years. This Stewardship Plan provides detailed recommendations for
biological and cultural resource conservation, trails and access, education and public
participation, and risk management (including fire and others). It differs from other
management plans in that, in addition to substantive management recommendations, it
places an emphasis on visually interesting, imaginative, and informative graphic
presentations and maps with the goal of communicating the Conservancy’s
professionalism and vision to attract conservation funding.

Oceano Dunes Alternative Access Study
Client: California State Parks, Oceano Dunes District
Contact: Andy Zilke, Superintendent, (805) 433-7170
Cell: (805) 801-9890

Date: 2005 - 2006

Condor recently completed an alternative access study
at the Oceano Dunes State Vehicular Recreation Area
(SVRA) for California State Parks. Condor conducted
comprehensive surveys for rare plants and animals and developed a GIS for the 3,590
acre park. GIS layers include aerial photography, land ownership and management,
proposed alternative access corridors, roads and vehicular access, habitat, sensitive
species locations, and archaeological sites. The purpose of this study is to evaluate
alternative access routes which avoid crossing Arroyo Grande Creek and provide an
impact assessment for each proposed alternative. The study includes engineering and
cost estimates of each of the alternatives, and preliminary construction drawings of
several bridges. Ultimately, State Parks will use the report to decide if a new access
corridor should developed.
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Gaviota Coastal Trail Planning Study
Client: County of Santa Barbara, Planning & Development
Contacts:

George Amoon (Planner) (805) 961-7543
Claude Garcia-celay (Parks Planner) (805) 961-7500
Mark Bright (GIS Chief) (805) 568-2088
Date: 2004

Condor prepared a planning study for the Gaviota Coastal Trail. This trail was planned
by Santa Barbara County and the State of California to be one segment of The California
Coastal Trail. The study determined several feasible options for the 14.5 mile segment of
the trail between the Barcara Resort in western Goleta and Canada San Onofre, near
Gaviota State Park. Condor explored existing conditions, identified trail design
standards, rights of way, conducted environmental analyses, performed a policy
consistency analysis, provided cost estimates, potential funding sources, identified
priorities, engineering solutions for challenging areas, short-term and long-term steps to
implement the plan, and provided recommendations for trail locations. Condor
developed a GIS containing all pertinent environmental data for planning of the trail.
Environmental constraints, including sensitive wildlife and vegetation, topographic
features, as well as ownership of roads and rights-of-way are now part of the GIS to
facilitate decision-making regarding the trail’s future location.

Point Sal Reserve Management Plan
Client: Santa Barbara County Parks
Department

Contact: Coleen Lund (805) 568-2470
Date: 2001-2003

Condor updated the Point Sal Reserve
Management Plan for the Santa Barbara
County Parks Department. The Point Sal Reserve is in northwestern Santa Barbara
County. The primary objective of the Management Plan is to ensure protection of unique
biological, cultural, scenic and open space resources while providing for appropriate
public access. Condor developed a plan that provides public access and opportunities
for recreation that are sensitive to and protective of the special attributes that draw
people to Point Sal.

The 2002 Management Plan provides, for the first time, digitized and geo-rectified maps
of biological and geological resources, and trails. Condor prepared these maps using GIS
enabling the maps to illustrate other vital data as well such as property ownership,
parcel lines, topography, erosion problems, roads and trails. The Management Plan
describes the existing biological, cultural, recreational and geologic resources on the
Reserve, the historic and existing patterns of public use, and the challenges of managing
a remote area. Further, the Plan provides a set of management recommendations
regarding preservation of rare plants, sensitive animals, and archaeological sites, trails,
and an operating budget.
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%Elihu M. Gevirtz AIcp, President

elihu@condorenvironmental.com

PROFESSIONAL EXPERIENCE

Condor Environmental Planning Services, Inc., Founder and President. 1996 -
Present.

Primary Responsibilities: Conduct biological surveys and provide recommendations

to private and public landowners regarding environmental resources, methods to
protect the environment through project design, resource studies, restoration plans,
habitat management plans, and project management. Manage biological studies,
land use plans, and other studies, lead public meetings and discussions, and make
public presentations. Contribute to the design of land development projects and
guide them through the regulatory permitting process.

Trail Plans and Studies

Oceano Dunes Alternative Access Study. 2005-2006. Client: California State Parks.
Burton Mesa Ecological Reserve Land Management Plan. 2003-2006.Client:
California Department of Fish and Game.

Gaviota Coastal Trail Planning Study. 2004. Client: Santa Barbara County
Planning and Development and Parks Departments.

Point Sal Reserve Management Plan: 2002. Client: Santa Barbara County Parks
Department.

Rancho Dos Vistas Trail Easement: 2000. Client: Private Land Owner

El Capitan Ranch Trail Alignment: 2000. Client: Private Land Owner

Management Plans and Mitigation Plans

Burton Mesa Ecological Reserve Land Management Plan. 2003-2006.Client:
California Department of Fish and Game.

Providence Landing Fire Management Plan, Weed Eradication Plan. 2003 -
2004. Client: Capital Pacific Homes.

Point Sal Reserve Management Plan: 2002. Client: Santa Barbara County Parks
Department.

Selected Habitat Restoration Projects

Condor Environmental
Planning Services, Inc.



Proposal:
Big Sur Coastal Trail May 30, 2007

Ojai Meadows Preserve Wetland Restoration and Flood Control Plan:
2004.Client: Ojai Valley Land Conservancy.(included detailed plans for restoration of
Coast Live Oak Woodland, Valley Oak Savanna, and Native Grassland)

Providence Landing Riparian Restoration Plan: 2002. Client: Coastal Vision, Inc.
El Capitan Creek Riparian Restoration Plan: 2001. Client: El Capitan
Campground.

Carroll Oak-Madrone Forest Restoration Plan: 2001. Client: Carroll Construction.

Selected Biological Surveys

Oceano Dunes and Oso Flaco Botanical and Wildlife Surveys, San Luis Obispo
County. Targeted species surveys include: red-legged frog, legless lizard, horned
lizard, two-striped garter snake, western pond turtle, Nipomo lupine, banded
snails, Blochman’s leafy daisy, sand almond, surf thistle, Gambel’s watercress,
and others. In prep. Client: California State Parks, Oceano Dunes District.

Vegetation Maps of the Tributaries to the Upper Santa Clara River in Los
Angeles and Ventura Counties. 2006. Client: Amec and the Ventura County
Resource Conservation District.

Rehwald Preliminary Biological Survey in the Santa Monica Mountains. 2006.
Client: Ventura County Resource Management Agency.

Wimberly Biological Survey. 2005. Client: Ventura County Resource Management
Agency.

Toro Canyon Botanical and Wildlife Surveys with Emphasis on Scrub Oak
(Quercus dumosa): 2005. Client: Shubin and Donaldson Architects.

Cuyama Valley San Joaquin Kit Fox Survey: 2005. Client: Cole Hardin.

Purisima Road Wildlife and Botanical Survey: 2005. Client: Tri-Millennium
Properties.

Hollister Ranch Botanical Survey on Parcel 134: 2005.Client: Gary L. Brown.
Todd Lane Drain: Biological Surveys. 2003-2004. Client: Ventura County
Watershed Protection District.

La Purisima State Historic Park Ecosystem Characterization: 2003-2005. Client:
California Department of Parks and Recreation. Wildlife and Vegetation Surveys.
Burton Mesa Ecological Reserve: Wildlife and Vegetation Surveys: 2004.Client:
California Department of Fish and Game.

Lompoc-140: Botanical Survey. Client: Fiesta Development, Inc.

Mission Hills Community Services District: Biological Assessment of Waterline
Replacement Project. 2003. Client: Mission Hills Community Services District.
Rancho Dos Vistas: Evaluation of Natural Resources; Conservation Tax Credit:
Program. 2001. Client: Land Trust for Santa Barbara County.

Carpinteria Bluffs: Identification of Environmentally Sensitive Habitat. 1996
Client: City of Carpinteria

Selected Development Entitlements Projects

Coastal Meadows: 42-townhome Tract Map in the City of Lompoc. In Process.
Client: Coastal Vision, Inc.

River Terrace Homes: 294-home Tract Map in the City of Lompoc. Approved in
2005. Client: Coastal Vision, Inc.

Providence Landing: 320-home Tract Map in Vandenberg Village. Approved in
2002. Client: Coastal Vision, Inc.
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Vista Steel: Development Feasibility Analysis. 2000. Client: Vista Steel.
Valleyheart Gardens: Biological and Economic Preservation Plan. Approved:
2002. Client: Brian Tappeneir, Valleyheart Gardens.

Santa Barbara County Planning & Development Department. 1990-2000
Conservation Biologist; Planner; Grants Program Manager; Transportation Planner

Primary Responsibilities: Develop policies and programs that plan for urban and
rural development while protecting habitats and endangered species. Manage
biological surveys and habitat restoration plans. Plan for agricultural land
preservation and transportation infrastructure improvements. Review and analyze
development applications, provide recommendations regarding design and co-
author CEQA documents. Manage team to acquire grants for land preservation,
habitat restoration, public parks, transportation, and planning studies.

= Conservation Biologist. Work with developers, citizens, the County Planning
Commission and Board of Supervisors, funding and regulatory agencies to
protect important habitat areas including oak woodlands, wetlands, native
grasslands and streams, and endangered species such as southwestern willow
flycatcher, tiger salamander and steelhead trout. Methods included development
of General Plan policies and development standards, redesign of proposed
development projects, conservation easements, purchase of property, and
funding of habitat restoration efforts.

Project Manager: Grants Acquisition Team. 1995-2000. Raised over $35 million
in five years. Designed and implemented programs ranging from habitat
acquisition and restoration, water quality, agricultural land preservation, to mass
transit, major road projects, bicycle paths and trails, public parks and urban
landscaping.

» Project Manager: Goleta Transportation Improvement Plan. Designed $90
million capital improvement plan for multi-modal transportation system
emphasizing bicycle paths and mass transit working together with the County
Public Works Department and local transportation advocates. Created aggressive
funding mechanism for alternative transportation.

» Project Manager: Agricultural Element of the Comprehensive Plan. Guided
implementation of agricultural goals and policies, developed methods to
preserve agriculture, facilitated public participation and interagency
coordination, consulted and worked with private property owners, co-directed
mapping of agricultural lands.

» Project Manager: Burton Mesa Management Area. Managed 5,000-acre nature
preserve, principal author of Preserve Management Plan, protected 24 rare
species of plants and animals, mapped rare plant communities, designed habitat
restoration plans, designed wildfire management strategy, advised agencies,
worked with adjacent landowners, conducted hearings and workshops.

> Chairman: Goleta Slough Management Committee: 1994-1996 (founding
member 1991). Assisted in developing watershed management plan with
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multiple public agencies, property owners, and public interest groups; Identified
land acquisition priorities; Established mitigation guidelines and priorities.

Point Sal Acquisition: Project Manager. 1997-1999. Design and implement $1.6
million acquisition of 320-acre coastal wilderness preserve.

»  Burton Mesa Acquisition: Project Manager. 1995-1997. Design and implement
acquisition of 34-acre parcel: 27 acres for a nature preserve and 7 acres for Little
League Community Park.

California Environmental Quality Act (CEQA)
* Principal author, contributing author and/or project manager of Mitigated
Negative Declarations and Environmental Impact Reports.

* Principal author of 1992 CEQA Biology Impact Thresholds.

National Environmental Policy Act (NEPA)
* Comment on NEPA documents including EAs and others.

ERC Environmental and Energy Services, Inc. 1989-1990
Principal author of CEQA documents for Santa Barbara and Ventura Counties, and
City of San Luis Obispo.

UCSB Herbarium. 1987-1988
Plant collecting, vernal pool monitoring, assisting management of collections.

EDUCATION
Bachelors of Arts, Environmental Studies, University of California Santa Barbara. 1988
Minor in Botany and Plant Ecology.

PROFESSIONAL AFFILIATIONS

American Planning Association (AICP)
California Native Plant Society

Society for the Study of Amphibians and Reptiles
Society for Conservation Biology

Santa Barbara Botanic Garden

Santa Barbara Museum of Natural History

Santa Barbara Region Chamber of Commerce

AWARDS
National Register of Who’s Who in Executives and Professionals, 2004.

TRAINING and CONTINUING EDUCATION
« Oak and Conifer Taxonomy, Identification, and Ecology Workshop. UCSB. 2006.
Salmonid Restoration Conference. 2006.
Ecological Restoration Seminars. UCSB Center for Biodiversity. 2005, 2006.
Vegetation Mapping and Classification: Ventura County Planning Division. 2005
« Rapid Plot Assessment. California Department of Fish and Game and California
Native Plant Society. 2005
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Steelhead Barrier Assessment: California Department of Fish and Game. 2005
San Joaquin Kit Fox Habitat Evaluation: California Department of Fish and Game
and San Luis Obispo County. 2005

« Maritime Chaparral Mitigation and Management: Elkhorn Slough National
Estuarine Research Reserve. 2005

» Headlands to Oceans Conference: Integrating Rivers, Wetlands and Coastlines in
an Urban Environment in Long Beach, California. 2003.

« Oak Woodland Restoration: UC Cooperative Extension. 1993-1994

»  Wetland Restoration: UC Cooperative Extension. 1999

= Monarch Butterfly Ecology: Dr. Dan Meade for SB County. 1999

= Steelhead Trout Ecology: UC Cooperative Extension. 2000

»  Wetland Mitigation Design: UC Cooperative Extension. 1999

= Southwestern Willow Flycatcher Habitat Requirements and Adaptations. 1998

= Riparian Habitat Restoration Techniques: Santa Barbara County Water Agency.
2000

Selected Publications

Gevirtz E. and ]. Jackson. 2007. Restoration Plan and Tree Protection Plan-Cohen
Residence. Prepared for John and Marcia Cohen c/o Shubin and Donaldson Architects.
Condor Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz, E., J. Jackson, and N. Martins. 2007. Stewardship Plan for the Ventura Hillsides.
Prepared for the Ventura Hillsides Conservancy.

Gevirtz, E.,, J. Jackson, S. Junak, V. Semonsen, R. Gibson, D. Pike, N. Martins, C.
Bersbach, and B. Preusser. 2006. Alternative Access Study: Oceano Dunes State
Vehicular Recreation Area. Prepared for California State Parks, Oceano Dunes District.

Gevirtz, E., ]. Jackson, and N. Martins. 2006. Vegetation of the Tributaries to the Upper
Santa Clara River. Los Angeles County. Prepared for Amec and the Ventura County
Resource Conservation District.

Gevirtz, E. and V. Semonsen. 2006. Biological Survey of Rehwald Property in the Santa
Monica Mountains, Ventura County, California. Prepared for Ventura County Resource
Management Agency Planning Division.

Gevirtz, E., T. Olson, and J. Jackson. 2005. Biological Survey for Sensitive Plant and
Wildlife Species; 1275 V Street, Lompoc, California. Prepared for Coastal Vision, Inc.
Lompoc, California.

Gevirtz, E., J. Jackson, and V. Semonsen 2005. Biological Survey; Howard Lot Line
Adjustment, 226 and 232 Eucalyptus Hill Drive, Santa Barbara, California. Prepared for
Cyndee Howard.
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Gevirtz, E. and V. Semonsen. 2005. Preliminary Biological Assessment. Gillibrand
Aggregate Mine; Adjustment of Mining Operations Area. Simi Valley, California.
Prepared for Ventura County Resource Management Agency Planning Division.

Gevirtz, E. and V. Semonsen. 2005. Preliminary Biological Assessment. CEMEX
Aggregate Mine; Adjustment of Mining Operations Area. Moorpark, California.
Prepared for Ventura County Resource Management Agency Planning Division.

Gevirtz, E., J. Jackson, and V. Semonsen 2005. Biological Assessment of a Proposed
Cingular Wireless Cell Site. 505 W. Fairview Road, Ojai California. Prepared for Ventura
County Resource Management Agency Planning Division.

Gevirtz, E., T. Olson, M. Carroll, P. Collins, K. Burton, and A. Nelson. 2005. Ecosystem
Characterization of La Purisima Mission State Historic Park. Prepared for the State
California Resources Agency, Department of Parks and Recreation. 321 pages.

Gevirtz, E., M. Carroll, K. Burton, P. Collins, M. Holmgren, L. Spanne, and A. Nelson.
2005. Draft Land Management Plan; Burton Mesa Ecological Reserve. Prepared for the
State of California Resources Agency Department of Fish and Game. 295 pages plus
appendices.

Gevirtz, E. and T. Olson. 2005. Biological Survey for San Joaquin Kit Fox and Other
Sensitive Species. 1820 Castro Canyon Road, Cuyama Valley, California. Prepared for
Cole Hardin.

Gevirtz, E. and R. Philbrick. 2005. Botanical Survey of Proposed Building Envelopes;
Hollister Ranch Parcel #134. Prepared for Gary Lee Brown. Palos Verdes Estates,
California.

Gevirtz, E., K. Burton, M. Carroll, H. Loaiciga, and V. Semonsen. 2004. Ojai Meadows
Preserve Habitat Restoration and Flood Control Plan. Prepared for The Ojai Valley Land
Conservancy. 217 pages.

Gevirtz, E. 2004. Todd Lane Drain; Project Number 83045. Project Description and
Alternatives. Prepared for the Ventura County Watershed Protection District.

Gevirtz, E., and K. Burton 2004. Gaviota Coastal Trail Planning Study. Bacara Resort to
Canada San Onofre. Prepared for Santa Barbara County Planning and Development.

Gevirtz, E. and V. Semonsen. 2004. Biological Assessment of Three Parcels on Kathleen
Drive in Ventu Park. Ventura County, California. Prepared for Ventura County
Resource Management Agency Planning Division.

Gevirtz, E. and K. Burton. 2004. Fire and Vegetation Management Plan; Providence
Landing. Vandenberg Village, California. Prepared for Capital Pacific Homes. Santa
Barbara, California.
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Gevirtz, E., M. Carroll, and K. Burton. 2004. Interpretive Signs and Fencing Plan.
Providence Landing. Prepared for Capital Pacific Homes. Santa Barbara, California.

Gevirtz, E. and D. Wilson. 2004. Weed Eradication Plan for Providence Landing.
Vandenberg Village, California. Prepared for Capital Pacific Homes. Santa Barbara,
California.

Gevirtz, E., T. Olson, M. Carroll, and K. Burton. 2003. Biological Assessment of the
Lompoc 140 Project. Lompoc, California. Prepared for Fiesta Development, Inc. Corona,
California.

Gevirtz, E. In Prep. The Place We Call Home, Santa Barbara County: From the Channel
Islands to the Cuyama Valley.

Ferren, W.R. Jr. and E.M. Gevirtz. 1990. Vernal Pool Restoration and Creation: Cookbook
Recipes or Complex Science? In Vernal Pool Plants: Their Habitat and Biology,
Schlisinger and lkeda Editors. California State University at Chico, Studies from the
Herbarium.

Santa Barbara County Planning and Development. 2000. [co-author] Draft Toro Canyon
Community Plan and EIR: Biological Resources and Environmentally Sensitive Habitat.

Santa Barbara County Planning and Development. 1996. [co-author] Orcutt Community
Plan and EIR: Biological Resources, Agriculture, Cultural Resources, Open Space Plan.

Santa Barbara County Planning and Development and Public Works Departments. 1995.
[co-author] Goleta Transportation Improvement Plan.

Selected Professional Presentations

» From the Mountains to the Sea: Landscapes of Santa Barbara County. Adult
Education Series on the Environment at the Santa Barbara Museum of Natural
History. 1996

» Conservation and Restoration on the Burton Mesa Ecological Reserve.
Association of Environmental Professionals Annual Conference, Santa Barbara,
California. 1995

« The Road Less Traveled: Capital Improvement Planning for Alternative
Transportation Projects. Association of Environmental Professionals Annual
Conference, Santa Barbara, California. 1995

Unique Biological Treasures of Orcutt: From Dune Scrub to Vernal Pools.
Presented to the Orcutt Advisory Group. 1995
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» Oaks in Santa Barbara County: Their Habitats and Resource Management
Issues. Sponsored by University of California Agricultural Extension Office. Los
Alamos, California. 1994
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k Nadine R. Hug Martins, GIS Specialist

nadine@condorenvironmental.com

SELECTED PROFESSIONAL EXPERIENCE

Condor Environmental Planning Services, Inc., 2005 - present
Primary responsibilities include the development of GIS databases, data analysis and
cartography. Maintains and develops the company’s website.

SELECTED PROJECTS

* Tentative Tract Map analysis and design for private landowner.

* Ventura Hillsides Stewardship Plan for the Ventura Hillsides Conservancy.

* Oceano Dunes Alternative Access Study creation of GIS database and maps for
California State Parks.

» Santa Clara River Upper Tributaries GIS development and cartography for
Ventura County Resource Conservation District.

* Burton Mesa Land Management Plan GIS development and cartography for
California Department of Fish and Game.

* La Purisima Mission GIS prepared for California State Parks.

* Biological Assessment GIS prepared for Ventura County.

* Landfill site selection for Santa Barbara County using ESRI Spatial Analyst to
perform weighted raster calculation.

» Vegetation identification by analyzing and processing spectral signatures of
remotely sensed imagery using IPW.

» Geographic visualization of U.S. census data creating models with the use of
interactive animation showing population change using ESRI ArcMap and
Macromedia Flash.

Freelance Website Developer 2000-2005

Santa Barbara, CA

Develop and design static and animated, interactive websites, setup of e-commerce
capability, online marketing, work with team of computer programmers to create online
databases.
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COMPUTER EXPERIENCE

e PC e ESRI ArcGIS

e UNIX e IPW Image Processing Works

e Macintosh e Macromedia Dreamweaver, Flash,

e  Microsoft Excel, Access Word, Fireworks, Freehand

Outlook, Powerpoint, Visio e Quark
e Adobe Photoshop, Illustrator, e Internet Surfer

InDesign, Pagemaker, Acrobat

PUBLICATIONS

Gevirtz, E., J. Jackson, and N. Martins 2007. Stewardship Plan for the Ventura Hillsides.
Prepared for the Ventura Hillsides Conservancy.

Gevirtz, E., J. Jackson, S. Junak, R. Gibson, D. Pike, N. Martins, C. Bersbach, B. Preusser
2006. Alternative Access Study Oceano Dunes State Vehicular Recreation Area. Prepared
for California State Parks Oceano Dunes District. San Luis Obispo County California.
Condor Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz E,, J. Jackson, N. Martins 2006. Vegetation of the Tributaries to the Upper Santa
Clara River; Los Angeles County. Prepared for Amec Earth and Environmental and the
Ventura County Resource Conservation District. Condor Environmental Planning
Services, Inc.

EDUCATION

B.A. in Geography, 2004.
Emphasis in GIS, Cartography and Environmental Studies.
University of California Santa Barbara.

Federal Diploma for completion of Trade School, 1993.

Emphasis in Swiss law and Accounting.
KV Ziirich Business School, Switzerland.

AWARDS

President’s Honor Role in 2001
Dean’s Honors in 2004
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% Jennifer Jackson, Planner

jennifer@condorenvironmental.com

PROFESSIONAL EXPERIENCE
Condor Environmental Planning Services, Inc. May 2005 - present

Conducts botanical surveys, provides permitting assistance (1600, 404, and 401, etc.),
and GIS support for management plans, site assessments, restoration projects, and
CEQA projects.

Selected Projects
* Toro Canyon Tree Protection and Restoration Plan
* Ventura Hillsides Stewardship Plan
* Revegetation Plan at River Terrace
* Oceano Dunes Botanical Surveys and GIS
» Santa Clara River Upper Tributaries Vegetation Maps and GIS
* Toro Canyon Botanical Surveys (with emphasis on Quercus dumosa)
* Burton Mesa Land Management Plan Environmental Impact Report

SELECTED PUBLICATIONS

Gevirtz E. and J. Jackson. 2006. Restoration Plan and Tree Protection Plan-Cohen
Residence. Prepared for John and Marcia Cohen c/o Shubin and Donaldson Architects.
Condor Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz, E., J. Jackson, and N. Martins. 2006. Stewardship Plan for the Ventura Hillsides.
Prepared for the Ventura Hillsides Conservancy.

Gevirtz E. and J. Jackson. 2006.Revegetation Plan for River Terrace. Lompoc, California.
Santa Barbara County. Prepared for Central Coast Regional Water Quality Control
Board. Condor Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz, E., J. Jackson, S. Junak, R. Gibson, D. Pike, N. Martins, C. Bersbach, B. Preusser.
2006. Alternative Access Study Oceano Dunes State Vehicular Recreation Area. Prepared
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for California State Parks Oceano Dunes District. San Luis Obispo County, California.
Condor Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz E., J. Jackson, N. Martins 2006. Vegetation of the Tributaries to the Upper Santa
Clara River Los Angeles County. Prepared for Amec Earth and Environmental and the
Ventura County Resource Conservation District. Condor Environmental Planning
Services, Inc.

Gevirtz E,, J. Jackson, R. Philbrick, V. Semonsen 2005. Biological Survey and Fuel & Fire
Management Plan. Prepared for John and Marcia Cohen c/o Shubin and Donaldson
Architects. Condor Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz E., ]. Jackson, R. Philbrick, V. Semonsen 2005. Biological Survey Collins
Driveway Relocation. Prepared for Mr. Collins ¢/o Shubin and Donaldson Architects.
Condor Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz E., T. Olson, J. Jackson 2005. Biological Survey for Sensitive Plant and Wildlife
Species at 1275 V Street Lompoc, California. Prepared for Coastal Vision, Inc. Condor
Environmental Planning Services, Inc. Santa Barbara, California.

Gevirtz, E., J. Jackson, and V. Semonsen 2005. Biological Assessment of a Proposed
Cingular Wireless Cell Site. 505 W. Fairview Road, Ojai California. Prepared for Ventura
County Resource Management Agency Planning Division.

SELECTED PROFESSIONAL EXPERIENCE

Mammoth Mountain Ski Area 2004-2005

Planning Department

Mammoth Lakes, CA

Prepared environmental permit applications for proposed projects and development.
Worked closely with Government Relations Officer and Inyo National Forest Resources
Manager in creating alternatives and recommendations for a proposed “ski-back” trail at
Mammoth Mountain Ski Area. Conducted on the ground mapping of proposed ski-back
trail locations and created and maintained GIS database using ArcGIS. Participated in a
ski lift design project and authored the revegetation prescription. Monitored water
quality of numerous holding ponds in and around the ski area.
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Planning Services, Inc.



Proposal:
Big Sur Coastal Trail May 30, 2007

Inyo National Forest 2003 - 2004

Biological Sciences (Botany) Field Technician

Mammoth Lakes, CA

Bishop, CA

Conducted botanical inventories, vegetation mapping, sensitive plant surveys, and
noxious weed surveys in the high, eastern, central, and southern Sierras, White, and
Inyo Mountains. Co-developed and maintained numerous project-specific GIS
databases, pre-survey protocols, geodatabase design, organization of existing data
layers, organization, evaluation, integration of field data, and ultimately cartography
and map production using ArcGIS.

Colorado State University with U.S. Geological Survey 2002

Biological Sciences (Botany) Field Technician

Ft. Collins, CO

Santa Fe, NM

Collected vegetation and forest fuels data for post fire recovery evaluations in Santa Fe
National Forest, New Mexico and Pike National Forest, Colorado. Evaluated invasive
plant species persistence and the effectiveness of remediation techniques for controlling
erosion and seed bed management. Participated in vegetation surveys and mapping
efforts for La Creek National Wildlife Preserve near the Black Hills and Badlands, South
Dakota.

Umpqua National Forest 2000

Student Conservation Association Botany Technician

Diamond Lake Ranger District, OR

Conducted surveys for lichens, mosses and other bryophytes, and fungi species.
Completed site/plot data sheets which included soil substrates, slope, elevation, aspect,
weather conditions, and plant associations. Collected voucher specimens and/or
recorded presence of Survey Manage Species. Compiled and entered noted species into
USFS database to be viewed by surrounding districts of the Pacific Northwest.
Represented Diamond Lake Ranger District at area botany conferences. Attended native
seed collection and propagation workshops in Bend and Ashland, OR. Assisted in
restoration projects and assisted in the maintenance of district herbarium.

EDUCATION

B.S. in Environmental Science, 2002.
Minors: Geology and Plant Biology
The Ohio State University

Condor Environmental
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1 Nicole Nedeff, Senior Ecologist and
Big Sur Specialist

nikki@ventanaview.net

EDUCATION University of California, Berkeley, M.A. Geography

Biogeography and Plant Ecology emphasis.

Thesis on historical ecology of riparian habitat in California's Central
Valley.

University of California, Berkeley, B.A. Geography
Distinction in General Scholarship

EXPERIENCE

ECOLOGICAL CONSULTANT, Self-Employed. Monterey County-approved.
Property inventory, conservation planning, resource management, ecological
assessment.

Clients include:

- Private Landowners in Big Sur, Carmel, Pebble Beach, Carmel Valley, North Monterey
County: ecological assessment, botanical inventory, habitat restoration, compliance
monitoring.

- Humboldt State University Foundation: property inventory, land management
planning.

- Graniterock Company: biological assessment of Pico Blanco parcels.

- Horan Law: Carmel River channel migration history.

- The Big Sur Land Trust: grant proposal preparation, CEQA documentation, evaluation
of potential acquisitions, conservation planning.

- Garrapata Creek Watershed Council: watershed assessment and restoration plan.

- The Nature Conservancy: fire management needs assessment for western states.

- Los Angeles Dept. of Water and Power: biological assessments, Mojave Desert &
Owens Valley.

- California Energy Commission: botanical survey of proposed geothermal development
sites.

- California State Attorney General: vegetation map of Mono Lake shore zone.

LECTURER, California State University Monterey Bay; Earth Systems, Science and
Policy, January 2005-present.

Responsible for developing and presenting all course material, field exercises,
examinations and student evaluations for "California Ecosystems", a semester class
focused on the diversity of California vegetation and taxonomy of California flora.

Condor Environmental
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VICE PRESIDENT, The Wilderness Land Trust, Carbondale, CO. December 2005-
present.

Responsible for California land acquisition program. Evaluate and acquire wilderness
inholding properties from willing sellers for transfer to surrounding federal
management agencies. Extensive negotiation with land owners throughout the state of
California and key federal staff in the Forest Service, National Park Service and Bureau
of Land Management. Knowledge of Real Estate transactions and federal land transfer
protocols. Fund raising, field investigation, media relations, ecological assessment.

CONSERVATION DIRECTOR, The Big Sur Land Trust, Carmel, CA.

May 2000 to May 2002.

Identified critical resource protection goals, formulated and carried out broad program
objectives, and directed multiple complex projects related to the conservation of key
open space parcels in western Monterey County. Responsible for conservation
planning, aspects of land acquisition, and the design and implementation of the
stewardship program for fee and easement holdings. Developed acquisition strategies,
prepared planning documents, developed and administered annual work plans and
budgets, secured and managed project grant funding, and supervised staff. Position
involved primary contact and relationship building with property owners, private
donors, public agency partners, community leaders and government agency
representatives. Proven expertise and knowledge of regional geography, real estate
practices, and local development issues.

RIPARIAN PROJECTS COORDINATOR, Monterey Peninsula Water Management
District.

August 1993 to May 2000.

Responsible for policy development, environmental review, technical analysis, staff
supervision and implementation activities for all riparian resource management
programs on the Carmel River. Designed, implemented and maintained riparian habitat
restoration, erosion protection and irrigation projects. Duties included: project design,
permit acquisition, contracting, construction management, monitoring and maintenance;
grant funding acquisition and grant management; establishing methods and standards
for monitoring vegetation, soil moisture, wildlife and success of restoration projects;
permit review and enforcement of Water District rules and regulations; budget
development and management; environmental assessment; interaction with agency
staff, technical consultants and the local community.

DISTRICT NATURALIST, Monterey Peninsula Regional Park District, Carmel
Valley, CA.

August 1988 to August 1993.

Responsible for ecological analysis, public outreach, environmental education and
aspects of land acquisition for the open space and passive recreation-oriented Regional
Park District. Duties included: ecological assessment and review of appraisals for
potential park acquisitions; preparation of detailed resources reports and property
management plans; biological inventory of plants and wildlife; planning, development
and implementation of interpretive nature/science programs; budget preparation and

Condor Environmental
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policy review; supervision of consultants and volunteers; preparation of grant
applications, maps, newsletters, news releases and informational outreach materials;
development and coordination of native vegetation enhancement projects; staff liaison
with citizen advisory groups; enforcement of park regulations.

PRESERVE MANAGER, The Nature Conservancy, Tucson, AZ.

September 1986 to July 1988.

Responsible for on-site operation and management of the 54,000-acre Muleshoe Ranch
Cooperative Management Area, a cooperative conservation project between The Nature
Conservancy, the Bureau of Land Management and the United States Forest Service.
Duties included: maintaining close working relationships with neighbors and key
federal, state and academic personnel; coordinating research, management and
monitoring of natural communities, sensitive plant and wildlife species, and range
conditions; biological inventory; design and implementation of riparian restoration
projects; supervision of preserve staff, consultants and volunteers; budget preparation
and tracking; community relations; donor cultivation and fundraising activities;
maintenance of all facilities and equipment, including horses.

IDENTIFICATION AND STEWARDSHIP ASSISTANT, The Nature Conservancy,
San Francisco. March 1985 to February 1986.

Assistant to the Director of Science and Stewardship and key staff in the conservation
planning and stewardship programs of The California Nature Conservancy. Duties
included: research and development of preserve designs, vegetation restoration plans
and rare species conservation plans; collecting and analyzing field data, ownership
information, historical references and maps; recruiting and supervising volunteer and
contract biologists; public relations.

TEACHING ASSISTANT, University of California, Berkeley, Department of
Geography,

September 1982 to August 1984.

Taught weekly discussion sections and labs in Physical Geography for six semesters.
Prepared and delivered lectures addressing the various natural processes that create the
diversity of landscapes characterizing the earth's surface. Duties included: course
development and the design of instructional materials; preparation of assignments and
exams; evaluation of student performance.

RESEARCH ASSISTANT, University of California Remote Sensing Research
Program,

Department of Forestry and Resource Management, Berkeley, CA. March 1980 to
Sept. 1981.

Assisted in the development and application of remote sensing techniques for
assessment of natural resources, including agricultural, forest, and wildlands vegetation.
Duties included: interpretation of aerial photography and satellite imagery; design and
collection of field data; use of geographic information and digitizing systems;
preparation and presentation of technical reports.
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PROFESSIONAL AFFILIATIONS

Association of Environmental Professionals

Society for Ecological Restoration

California Native Plant Society

California Native Grasslands Association

California Invasive Plant Council

OTHER

Real Estate Principles, Practices, Appraisal, Law, 12 units continuing education.
Ornamental Horticulture: 21 units continuing education.

Community Foundation of Monterey County: training in grant proposal writing, 501(c)3
board governance.

Land Trust Alliance: training in land conservation techniques.

Ventana Wilderness Alliance: Board of Directors, 2002-2005

Monterey Pine Forest Watch: Founding Director, 1992-current

Moro Cojo Slough Technical Advisory Committee: 2003-current

Carmel River Watershed Council: Technical Advisory Committee, 2000-2005
Point Lobos League: 1988-current

Friends of Monterey County Wildlife: Board of Directors, 1990-1993

Monterey Bay Aquarium: Volunteer Guide, 1988-1993

PowerPoint, PaintShop, Excel, ArcGIS, Word, WordPerfect, GPS

PUBLICATIONS Available upon request

REFERENCES

Deborah Hillyard

Plant Ecologist, California Department of Fish and Game
P.O. Box 1388

Morro Bay, CA 93443

805/772-4318

Jon Libby

President, Ventana Wilderness Alliance
425 Linden Street

Santa Cruz, CA 95062

831/459-6780

Andrew Bell

District Engineer, Monterey Peninsula Water Management District
P.O. Box 85

Monterey, CA 93942

831/658-5620
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Mario Alarcon, Senior Engineer

INSITECIVIL, INC.
California P.E. No. C45442, 1990.

EDUCATION

B.S. Management Engineering, University of the Pacific, 1984.

RELEVANT PROJECT EXPERIENCE

The following projects included public recreational pathways as a development
component:

° California Marina Townhomes, Redwood City, CA

. Crittenden/Vista Slope Parks, Mountain View, CA

. East/West Ranch, Cambria, CA

° Orcutt Creek Estates Subdivision, Santa Maria, CA

o River Terrace Planned Development, Lompoc, CA

. Skyway Landing Office Park, San Carlos, CA

. Towne Place Suites by Marriot, Redwood Shores, CA

Condor Environmental
Planning Services, Inc.



Proposal:
Big Sur Coastal Trail May 30, 2007

This page left blank intentionally

Condor Environmental
Planning Services, Inc.



Proposal:
Big Sur Coastal Trail May 30, 2007

Sara Kocher, Facilitator and Interviewer

Sara J. Kocher, PhD, AICP
Sara Kocher Consulting
140 Fel Mar Drive

San Luis Obispo, CA. 93405
(805) 541 5455

Educational Background

PhD  University of Arizona Environmental Psychology Program August, 1991
MLA University of Arizona Division of Landscape Resources  June, 1987
BA  SIU Edwardsville Psychology / English June, 1982

Professional Experience

Self Employed. November 1999 - Present. Planner and Social Scientist. Current projects
include trails and parks planning along the California coast, public attitude and social
services surveys, and the creation of a GIS database of coastal access.

Crawford Multari & Starr, Senior Associate, September 1994 - October 1999. Planner
and Social Scientist. Projects included resource planning, public attitude surveys, and
fiscal impact analysis, along with providing analytical and geographic information
system support for general plan updates.

Cal Poly, Natural Resources Management, Lecturer, January 1991 - December 1998.
Classes taught include Applications of Geographic Information Systems, Ecology of
Landscape Areas, and Environmental Management.

Selected Projects

Coastal Access Guide, San Luis Obispo County Parks

Draft Coastal Trail Guide for San Luis Obispo County, San Luis Obispo County Parks
West Hollywood 2006 Community Survey, City of West Hollywood Social Services
Parks and Recreation Element Draft Maps, San Luis Obispo County Parks

Nipomo Community Park Survey, San Luis Obispo County Parks

State of California Courts Master Plan, Jay Farbstein & Associates

City of Grover Beach, Housing Element Update

Customer Satisfaction Study, City of West Hollywood Finance Department

Condor Environmental
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Community Center and Therapy Pool Needs Study, City of San Luis Obispo Parks and

Recreation

Douglas Family Preserve Management Plan, City of Santa Barbara Parks and Recreation

Community Preferences Survey, General Plan Update, City of Citrus Heights,

Conservation, Open Space, Recreation & Parks Element, City of Visalia (with Crawford
Multari & Starr)

El Pomar-Estrella Area Plan Update, San Luis Obispo County (with Crawford Multari &
Starr)

Fresno County General Plan, Fresno County (with Crawford Multari & Starr)

Loomis General Plan, Town of Loomis (with Crawford Multari & Starr)

Morgan Hill General Plan, City of Morgan Hill (with Crawford Multari & Starr)

REFERENCES

City of West Hollywood, West Hollywood 2006 Community Survey

The Community Survey was conducted at the request of the City Finance and Social
Services Departments. The survey covered a variety of issues including an assessment of
community programs and services, along with focused ratings of transportation
services, social services, and rental housing. The outcome of the survey was used in the
budget update process and was distributed to local social service providers.

Contact Person Daphne Dennis, Social Services Manager
Telephone / E-mail (323) 848-6510 / ddennis@weho.org
Address 8300 Santa Monica Boulevard, West Hollywood, CA. 90069-4314

San Luis Obispo County Parks Coastal Access Procedural Guide

The Procedural Guide summarizes state and local laws related to coastal access, outlines
procedures for reviewing and developing coastal access, and provides recommendations
for management and acquisition. It includes an inventory and maps of access points and
public lands.

Contact Person Jeanette Di Leo
Telephone / E-mail (805) 781-4089 / jdileo@co.slo.ca.us
Address Department of General Services, County of San Luis Obispo,

County Government Center, San Luis Obispo, CA. 93408
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Daniel J. Levi, Co-Facilitator

Daniel J. Levi, PhD

Sara Kocher Consulting

Cal Poly, San Luis Obispo, CA 93407
(805) 756-6159

Group Dynamics for Teams.

Educational Background

PhD  University of Arizona Environmental Psychology 1981
MA  University of Arizona Psychology 1979
BA  Lehigh University Psychology and Social Relations 1973

Professional Experience
Professor. 1988 - present. Psychology and Child Development Department, Cal Poly,
San Luis Obispo, CA.

Researcher and consultant for local governments and government organizations, private
companies, and environmental and non-profit organizations.

Selected Publications, Projects and Presentations

Levi, D. (2007). Agriculture at the urban interface: Attitudes of the new rural residents.
Accepted for publication by Focus.

Levi, D. & Kocher, S. (2006). The use of coastal brownfields as nature preserves.
Accepted for publication by Environment and Behavior.

Del Rio, V. & Levi, D. (2006). Web-based surveys as an effective tool for community
participation in urban design. Environmental Design and Research Association
Conference.

Levi, D. (2005). Does history matter? Perceptions and attitudes toward fake historic
architecture and historic preservation. Journal of Architectural and Planning Research,
22(2), 148-159.

Javid, D., Krasnove, K., Del Rio, V. & Levi, D. (2004). Sense of community and automobile
dependency: Investigating New Urbanism and Smart Growth principles in two residential
neighborhoods. Association of Collegiate Schools of Planning Conference.
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Levi, D., Sperry, K., & Logan, B. (2003). Oceano Community Environmental and Health
Assessment. Environmental Center of San Luis Obispo.

Levi, D. (2003). Native Oak Tree Protection Survey. San Luis Obispo Oak Protection
Committee.

Levi, D. (2003). Smart Growth and the Sacramento Housing Preferences Survey. Sacramento
Area Council of Governments.

Kocher, S., Levi, D. & Aboud, R. (2002). Public attitudes toward the use of
bioremediation to clean up toxic contamination. Journal of Applied Social Psychology.
32(8), 1756-1771.

Levi, D. & Kocher, S. (2002). Understanding Public Attitudes Toward Environmental Impacts.
Environmental Design and Research Association Conference.

Levi, D. (2001). Group Dynamics for Teams. Thousand Oaks, CA: Sage Publications.

Levi, D., Kocher, S. & Aboud, R. (2001). Technological disasters in natural and built
environments. Environment and Behavior, 33(1), 78-92.

Levi, D., Kocher, S., & Westphal, L. (2001). Nature & Ecology: Public Attitudes Toward
Brownfields. Environmental Design and Research Association Conference.

Kocher, S. & Levi, D. (2000). Social Impact Assessment of the Avila Beach Cleanup.
Conference of the International Association for People-Environment Studies.

Levi, D. & Kocher, S. (1999). Virtual nature: The future effects of information technology
on our relationship to nature. Environment and Behavior, 31 (2), 203-226
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